ADJUSTING AND REPAIRING EXISTING
DRAINAGE INLET

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 01/29/10
PAGE 002 -1
TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH VIII, 2009
CALL ORDER : 002 CONTRACT ID : 29-061-08.01 COUNTIES NEW CASTLE
LETTING DATE : 01/05/10 DISTRICT : N2
STATE/FEDERAL AID NO: 29-061-08 CONTRACT TIME : 40 CALENDAR DAYS
CONTRACT DESCRIPTION TO BE DETERMINED PROJECT (S) 29-061-08
PAVEMENT & REHABILITATION, NORTH VIII, 2009
SET-ASIDE
VENDOR RANKING : Contract was awarded on 01/29/10 to vendor CIRILLO BROS., INC.
TOTAL % OVER % OVER
RANK VENDOR NAME BID LOW BID EST
0 ENGINEER'S ESTIMATE $ 797,377.73 129.8814% 100.0000%
1 CIRILLO BROS., INC., 761 GRANTHAM LANE, NEW CASTLE, DE, 19720 S 613,927.68 100.0000% 76.9933%
2 AMERICAN INFRASTRUCTURE-MD INC, PO BOX 278, FALLSTON, MD, 21047 S 644,222.00 104.9345% 80.7926%
3 A-DEL CONSTRUCTION CO., INC., 10 ADEL DRIVE, NEWARK, DE, 19702-1331 $ 650,173.68 105.9040% 81.5390%
4 DIAMOND MATERIALS LLC, 924 S HEALD ST, WILMINGTON, DE, 19801 S 654,526.68 106.6130% 82.0849%
5 INNOVATIVE CONSTRUCTION SRVICE, P O BOX 262, FOLCROFT, PA, 19032 S 671,041.98 109.3031% 84.1561%
6 GREGGO & FERRARA INC, 4048 NEW CASTLE AVENUE, NEW CASTLE, DE, 19720 S 674,857.68 109.9246% 84.6346%
7 DAISY CONSTRUCTION COMPANY, 102 ROBINO CT, NEWPORT, DE, 19804 S 704,127.68 114.6923% 88.3054%
8 MUMFORD & MILLER CONCRETE INC, 1005 INDUSTRIAL DRIVE, MIDDLETOWN, DE, 19709 S 719,497.68 117.1958% 90.2330%
I ( 0 ) I ( 1) I ( 2 )
|ENGINEER'S ESTIMATE | CIRILLO BROS INC | AMERICAN INFRASTRUCTURE-MD IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
777777777777777777777777777777777777777777 B Tl L T
SECTION 0001 Category 0001
| | |
0010 401667 2350.000 TON | 65.00000 152750.00| 56.22000 132117.00] 70.00000 164500.00
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | | |
PATCHING | | |
0020 401711 5000.000 TON | 75.00000 375000.00] 60.63000 303150.00] 62.25000 311250.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 76-22, (NON-CARBONATE | |
STONE) | | |
0030 402000 30.000 TON | 100.00000 3000.00| 120.90000 3627.00 | 93.00000 2790.00
HOT-MIX BITUMINOUS CONCRETE AND/OR | | |
COLD-LAID BITUMINOUS CONCRETE (TRM) | | |
0040 406001 42700.000 SYIN | 1.00000 42700.00] 0.73000 31171.00]| 0.25000 10675.00
HOT-MIX PATCHING | | |
0050 708500 10.000 EACH | 250.00000 2500.00 | 140.00000 1400.00] 136.00000 1360.00
REPLACING CATCH BASIN GRATES | | |
0060 708504 10.000 EACH | 250.00000 2500.00| 225.00000 2250.00| 341.00000 3410.00
REPLACING CATCH BASIN FRAMES | | |
0070 710001 17.000 EACH | 917.65000 15600.05] 750.00000 12750.00] 589.00000 10013.00
| | |
| | |
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CALL ORDER 002 CONTRACT ID : 29-061-08.01 COUNTIES : NEW CASTLE
LETTING DATE : 01/05/10 DISTRICT : N2
SET-ASIDE
0 ) [ ( [ ( 2 )

LINE NO / ITEM CODE / ALT

|CIRILLO BROS INC

|AMERICAN INFRASTRUCTURE-MD IN
|

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e et
0080 710002 16.000 EACH | 800.00000 12800.00| 450.00000 7200.00] 557.00000 8912.00
ADJUSTING AND REPAIRING EXISTING MANHOL | | |
0090 742500 560.000 HOUR | 36.40000 20384.00] 36.40000 20384.00] 36.40000 20384.00
FLAGGER, NEW CASTLE COUNTY, STATE | | |
0100 742514 56.000 HOUR | 52.78000 2955.68] 52.78000 2955.68] 52.78000 2955.68
FLAGGER, NEW CASTLE COUNTY, STATE, | | |
OVERTIME | | |
0110 743537 28.000 EADY | 110.00000 3080.00] 100.00000 2800.00] 75.00000 2100.00
FURNISH AND MAINTAIN TRUCK-MOUNTED | | |
ATTENUATOR, TYPE II | | |
0120 748014 8700.000 LF | 1.10000 9570.00] 0.53000 4611.00] 0.50000 4350.00
PERMANENT PAVEMENT STRIPING, | | |
ALKYD-THERMOPLASTIC, 4" | | |
0130 748015 160.000 SF | 3.00000 480.00] 3.05000 488.00] 5.10000 816.00
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | | |
0140 748019 20600.000 LF | 0.20000 4120.00] 0.20000 4120.00] 0.20000 4120.00
TEMPORARY MARKINGS, PAINT, 4" | | |
0150 748026 320.000 SF | 1.00000 320.00] 1.05000 336.00] 2.55000 816.00
TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND | | |
0160 748027 400.000 LF | 1.00000 400.00] 3.05000 1220.00] 1.50000 600.00
PERMANENT PAVEMENT STRIPING, | | |
ALKYD-THERMOPLASTIC, 12" | | |
0170 748506 10300.000 LF | 0.35000 3605.00] 0.35000 3605.00] 0.30000 3090.00
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 4" | |
0180 750000 38.000 EACH | 400.00000 15200.00| 250.00000 9500.00] 161.00000 6118.00
ADJUST WATER VALVE BOXES | | |
0190 758000 1710.000 SY | 25.00000 42750.00| 12.00000 20520.00] 3.00000 5130.00
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0200 760502 6120.000 SYIN | 1.50000 9180.00] 0.90000 5508.00] 1.10000 6732.00
PAVEMENT MILLING, TAPER CUT | | |
0210 760507 45500.000 SYIN | 0.55000 25025.00] 0.38000 17290.00| 0.45000 20475.00
PROFILE MILLING, HOT-MIX | | |
0220 761001 1300.000 SY | 13.00000 16900.00| 5.75000 7475.00 | 3.00000 3900.00
| | |

BUTT JOINTS, HOT MIX
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CALL ORDER 002 CONTRACT ID : 29-061-08.01 COUNTIES : NEW CASTLE
LETTING DATE : 01/05/10 DISTRICT N2
SET-ASIDE
0 ) [ ( 1 ) [ ( 2 )

LINE NO / ITEM CODE / ALT

|CIRILLO BROS INC

|AMERICAN INFRASTRUCTURE-MD IN
|

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
777777777777777777777777777777777777777777 s
0230 762001 1300.000 LF | 2.00000 2600.00| 1.50000 1950.00| 0.10000 130.00
SAW CUTTING, HOT MIX | | |
0240 763000 LUMP | 16979.00000 16979.00| 10000.00000 10000.00]| 28595.32000 28595.32
INITIAL EXPENSE | | |
0250 763500 LUMP | 16979.00000 16979.00| 7500.00000 7500.00 | 21000.00000 21000.00
MAINTENANCE OF TRAFFIC | | |
SECTION TOTALS | $ 797,377.73 $ 613,927.68| $ 644,222.00
777777777777777777777777777777777777777777 et e
CONTRACT TOTALS | $ 797,377.73] $ 613,927.68| $ 644,222.00

DBE GOALS | 0




CONTRACT TITLE
CALL ORDER : 002
LETTING DATE 01/05/10

SET-ASIDE

PAVEMENT & REHABILITATION, NORTH VIII,
CONTRACT 1ID
DISTRICT : N2

DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL

2009
29-061-08.01

COUNTIES

NEW CASTLE

DATE
PAGE

01/29/10
002 -4

LINE NO / ITEM CODE / ALT

I(
|A-DEL CONSTRUCTION CO INC

3 ) I ( 4 )

PERMANENT PAVEMENT STRIPING,
SYMBOL/LEGEND ALKYD-THERMOPLAST IC

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE
,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,, o
SECTION 0001 Category 0001
| |
0010 401667 2350.000 TON | 62.60000 147110.00]| 50.00000
SUPERPAVE, BITUMINOUS CONCRETE | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | |
PATCHING | |
0020 401711 5000.000 TON | 71.75000 358750.00] 68.00000
SUPERPAVE, TYPE C HOT-MIX, 160 |
GYRATIONS, PG 76-22, (NON-CARBONATE | |
STONE) | |
0030 402000 30.000 TON | 75.00000 2250.00 | 95.00000
HOT-MIX BITUMINOUS CONCRETE AND/OR | |
COLD-LAID BITUMINOUS CONCRETE (TRM) | |
0040 406001 42700.000 SYIN | 0.35000 14945.00] 0.46000
HOT-MIX PATCHING | |
0050 708500 10.000 EACH | 175.00000 1750.00] 170.00000
REPLACING CATCH BASIN GRATES |
0060 708504 10.000 EACH | 175.00000 1750.00] 150.00000
REPLACING CATCH BASIN FRAMES |
0070 710001 17.000 EACH | 1000.00000 17000.00] 850.00000
ADJUSTING AND REPAIRING EXISTING | |
DRAINAGE INLET | |
0080 710002 16.000 EACH | 625.00000 10000.00] 520.00000
ADJUSTING AND REPAIRING EXISTING MANHOL | |
0090 742500 560.000 HOUR | 36.40000 20384.00 | 36.40000
FLAGGER, NEW CASTLE COUNTY, STATE | |
0100 742514 56.000 HOUR | 52.78000 2955.68| 52.78000
FLAGGER, NEW CASTLE COUNTY, STATE, | |
OVERTIME | |
0110 743537 28.000 EADY | 45.00000 1260.00] 80.00000
FURNISH AND MAINTAIN TRUCK-MOUNTED | |
ATTENUATOR, TYPE II | |
0120 748014 8700.000 LF | 0.60000 5220.00| 0.53000
PERMANENT PAVEMENT STRIPING, | |
ALKYD-THERMOPLASTIC, 4" | |
0130 748015 160.000 SF | 3.50000 560.00] 3.15000
| |
| |

|DIAMOND MATERIALS LLC
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TABULATION OF BIDS
FINAL
CONTRACT TITLE PAVEMENT & REHABILITATION, NORTH VIII, 2009
CALL ORDER 002 CONTRACT ID 29-061-08.01 COUNTIES NEW CASTLE
LETTING DATE 01/05/10 DISTRICT N2
SET-ASIDE
[ ( 3 ) [ ( 4 ) [ ( 5 )
|A-DEL CONSTRUCTION CO INC |DIAMOND MATERIALS LLC | INNOVATIVE CONSTRUCTION SERVI
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——————
0140 748019 20600.000 LF | 0.09000 1854.00] 0.19000 3914.00] 0.19000 3914.00
TEMPORARY MARKINGS, PAINT, 4" | | |
0150 748026 320.000 SF | 0.50000 160.00] 1.05000 336.00] 2.10000 672.00
TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND | [ |
0160 748027 400.000 LF | 3.25000 1300.00] 3.15000 1260.00] 4.20000 1680.00
PERMANENT PAVEMENT STRIPING, | | |
ALKYD-THERMOPLASTIC, 12" | | |
0170 748506 10300.000 LF | 0.50000 5150.00] 0.35000 3605.00] 0.44000 4532.00
PERMANENT PAVEMENT STRIPING, EPOXY | [ |
RESIN PAINT, 4" | |
0180 750000 38.000 EACH | 200.00000 7600.00] 500.00000 19000.00| 370.00000 14060.00
ADJUST WATER VALVE BOXES | [ |
0190 758000 1710.000 SY | 8.00000 13680.00| 16.50000 28215.00] 12.00000 20520.00
REMOVAL OF EXISTING PORTLAND | [ |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0200 760502 6120.000 SYIN | 1.00000 6120.00] 1.50000 9180.00] 1.19000 7282 .80
PAVEMENT MILLING, TAPER CUT | | |
0210 760507 45500.000 SYIN | 0.25000 11375.00| 0.16000 7280.00] 0.45000 20475.00
PROFILE MILLING, HOT-MIX | [ |
0220 761001 1300.000 SY | 5.00000 6500.00] 10.00000 13000.00| 6.70000 8710.00
BUTT JOINTS, HOT MIX | | |
0230 762001 1300.000 LF | 1.00000 1300.00] 1.60000 2080.00] 1.54000 2002.00
SAW CUTTING, HOT MIX | | |
0240 763000 LUMP | 4000.00000 4000.00] 7000.00000 7000.00] 24000.00000 24000.00
INITIAL EXPENSE | |
0250 763500 LUMP | 7200.00000 7200.00] 23000.00000 23000.00] 12500.00000 12500.00
MAINTENANCE OF TRAFFIC | | |
SECTION TOTALS | S 650,173.68]| S 654,526.68]| S 671,041.98
—————————————————————————————————————————— f—————————————————
CONTRACT TOTALS | S 650,173.68]| S 654,526.68]| S 671,041.98

DBE GOALS




CONTRACT TITLE
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PAVEMENT & REHABILITATION, NORTH VIII, 20
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CALL ORDER 002 CONTRACT ID : 29-061-08.01 COUNTIES : NEW CASTLE
LETTING DATE : 01/05/10 DISTRICT N2
SET-ASIDE
6 ) [ ( 7 ) [ ( 8 )

(
GREGGO & FERRARA INC

LINE NO / ITEM CODE / ALT

|DAISY CONSTRUCTION COMPANY
|

|
|
|
|
777777777777777777777 s

PERMANENT PAVEMENT STRIPING,

|[MUMFORD & MILLER CONCRETE INC
|

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
SECTION 0001 Category 0001
| | |
0010 401667 2350.000 TON | 66.00000 155100.00| 58.00000 136300.00| 61.50000 144525.00
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | | |
PATCHING | | |
0020 401711 5000.000 TON | 62.00000 310000.00] 63.00000 315000.00] 73.00000 365000.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 76-22, (NON-CARBONATE | | |
STONE) | | |
0030 402000 30.000 TON | 240.00000 7200.00] 75.00000 2250.00] 125.00000 3750.00
HOT-MIX BITUMINOUS CONCRETE AND/OR | | |
COLD-LAID BITUMINOUS CONCRETE (TRM) | | |
0040 406001 42700.000 SYIN | 1.40000 59780.00| 1.65000 70455.00| 1.00000 42700.00
HOT-MIX PATCHING | | |
0050 708500 10.000 EACH | 220.00000 2200.00] 130.00000 1300.00] 184.00000 1840.00
REPLACING CATCH BASIN GRATES | | |
0060 708504 10.000 EACH | 180.00000 1800.00] 370.00000 3700.00] 200.00000 2000.00
REPLACING CATCH BASIN FRAMES | | |
0070 710001 17.000 EACH | 950.00000 16150.00| 800.00000 13600.00| 565.00000 9605.00
ADJUSTING AND REPAIRING EXISTING | | |
DRAINAGE INLET | | |
0080 710002 16.000 EACH | 550.00000 8800.00] 675.00000 10800.00| 275.00000 4400.00
ADJUSTING AND REPAIRING EXISTING MANHOL | | |
0090 742500 560.000 HOUR | 36.40000 20384.00] 36.40000 20384.00] 36.40000 20384.00
FLAGGER, NEW CASTLE COUNTY, STATE | | |
0100 742514 56.000 HOUR | 52.78000 2955.68] 52.78000 2955.68] 52.78000 2955.68
FLAGGER, NEW CASTLE COUNTY, STATE, | | |
OVERTIME | | |
0110 743537 28.000 EADY | 83.00000 2324.00] 235.00000 6580.00] 100.00000 2800.00
FURNISH AND MAINTAIN TRUCK-MOUNTED | | |
ATTENUATOR, TYPE II | | |
0120 748014 8700.000 LF | 0.51000 4437.00] 0.51000 4437.00] 0.55000 4785.00
PERMANENT PAVEMENT STRIPING, | | |
ALKYD-THERMOPLASTIC, 4" | | |
0130 748015 160.000 SF | 5.30000 848.00] 6.00000 960.00] 3.35000 536.00
| | |
| | |

SYMBOL/LEGEND ALKYD-THERMOPLAST IC
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TABULATION OF BIDS
FINAL
CONTRACT TITLE PAVEMENT & REHABILITATION, NORTH VIII, 2009
CALL ORDER 002 CONTRACT ID 29-061-08.01 COUNTIES NEW CASTLE
LETTING DATE 01/05/10 DISTRICT N2
SET-ASIDE
I ( 6 ) I ( 7 ) [ ( 8 )
| GREGGO & FERRARA INC |DAISY CONSTRUCTION COMPANY |[MUMFORD & MILLER CONCRETE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——————
0140 748019 20600.000 LF | 0.24000 4944 .00 0.23000 4738.00] 0.20000 4120.00
TEMPORARY MARKINGS, PAINT, 4" | | |
0150 748026 320.000 SF | 2.70000 864.00] 3.00000 960.00] 1.10000 352.00
TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND | [ |
0160 748027 400.000 LF | 1.60000 640.00] 2.00000 800.00] 3.35000 1340.00
PERMANENT PAVEMENT STRIPING, | | |
ALKYD-THERMOPLASTIC, 12" | | |
0170 748506 10300.000 LF | 0.31000 3193.00] 0.31000 3193.00] 0.37000 3811.00
PERMANENT PAVEMENT STRIPING, EPOXY | [ |
RESIN PAINT, 4" | |
0180 750000 38.000 EACH | 220.00000 8360.00] 300.00000 11400.00| 215.00000 8170.00
ADJUST WATER VALVE BOXES | [ |
0190 758000 1710.000 SY | 13.00000 22230.00] 10.00000 17100.00| 9.70000 16587.00
REMOVAL OF EXISTING PORTLAND | [ |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0200 760502 6120.000 SYIN | 0.40000 2448.00| 1.50000 9180.00] 1.10000 6732.00
PAVEMENT MILLING, TAPER CUT | | |
0210 760507 45500.000 SYIN | 0.20000 9100.00] 0.17000 7735.00] 0.70000 31850.00
PROFILE MILLING, HOT-MIX | [ |
0220 761001 1300.000 SY | 4.00000 5200.00] 9.50000 12350.00| 5.10000 6630.00
BUTT JOINTS, HOT MIX | [ |
0230 762001 1300.000 LF | 3.00000 3900.00] 3.00000 3900.00] 1.25000 1625.00
SAW CUTTING, HOT MIX | | |
0240 763000 LUMP | 10000.00000 10000.00| 29350.00000 29350.00] 15000.00000 15000.00
INITIAL EXPENSE | |
0250 763500 LUMP | 12000.00000 12000.00| 14700.00000 14700.00| 18000.00000 18000.00
MAINTENANCE OF TRAFFIC | | |
SECTION TOTALS | S 674,857.68] S 704,127.68]| S 719,497.68
—————————————————————————————————————————— f—————————————————
CONTRACT TOTALS | S 674,857.68]| S 704,127.68]| S 719,497.68

DBE GOALS




